

**HARDIN COUNTY FISCAL COURT
RESOLUTION NO. 2024-073**

BE IT RESOLVED, upon recommendation of Judge/Executive Keith L. Taul, to approve the contract with Dirt Works Unlimited, LLC for Owner/Contractor Construction of site development at 200 South Provident Way, Elizabethtown, Kentucky.

BE IT FURTHER RESOLVED, to authorize the Judge/Executive to execute the necessary documents.

ADOPTED, by the Hardin County Fiscal Court in its regular meeting on 9 April 2024.



Keith L. Taul
Hardin County Judge/Executive

ATTEST:



Brian D. Smith
Hardin County Clerk



Dirt Works Unlimited, LLC

March 22, 2024

Attn: Charlie Allen, P.E.
Hardin County Government
S. Provident Way
Elizabethtown, Kentucky
42701
callen@hcky.org

RE: 200 South Provident Way – Site Development

Dirt Works Unlimited would like to offer the following after discussions onsite on March 20th.

Upon completion of waterline installation project for HCWD #1 in the Vertress Community, damaging and scaring of the roadway surface was noted as needing to be repaired. Hardin County Government has spent time evaluating the condition of the roadway and has developed a cost estimate for the needed repairs.

In lieu of completing the noted repairs to the roadway, a discussion has ensued as to completion of site development project at 200 South Provident Way as an exchange.

Dirt Works would offer the following:

Hardin County Government would relinquish any claims against Dirt Works Unlimited and HCWD #1 for asphalt roadway conditions noted in the repair estimate, in-turn Dirt Works Unlimited would complete the site development project at 200 South Provident Way. Dirt Works Unlimited shall be responsible for proper drainage and restoration along roadway in questions. Furthermore, no additional asphalt damage shall be permitted along said roadways.

Project Scope at Provident Way:

Dirt Works

- Develop GPS model
- Manpower and equipment necessary to move approximately 75,000 CY of soil
- Removal and placement of "floating" rock, rock that can be excavated with the use of a 349 Caterpillar excavator, NO solid rock removal no hoe-ramming or explosives.
- Compaction of excavated soil material to 95%
- Regrade existing northern slope
- Transport topsoil from eastern part of property and cover northern slope

Hardin County Government

- Provide engineered drawing of desired site grading
- Erosion control measure



Dirt Works Unlimited, LLC

**NOI/Grading Permit if applicable
Compaction testing
Restoration/stablization**

Should you have any questions regarding this proposal please don't hesitate to contract me.

Regards,

Elton Youart

**Elton Youart
Owner
270-668-9182 Cell
eyouart@dirtworksunlimited.com**

AIA® Document A101® – 2017

Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum

AGREEMENT made as of the « 26th » day of « March » in the year « 2024 »
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

« HARDIN COUNTY, KENTUCKY FISCAL COURT » « »
« c/o Charlie Allen, P.E., Department of Engineering »
« South Provident Way »
« Elizabethtown, KY 42701 »

and the Contractor:
(Name, legal status, address and other information)

« DIRT WORKS UNLIMITED, LLC » « »
« a Kentucky Limited Liability Company »
« c/o Elton Youart, Managing Member »
« 4065 Brandenburg Road »
« Brandenburg, KY 40108 »

for the following Project:
(Name, location and detailed description)

« Site Development of 200 South Provident Way »
« Elizabethtown, Hardin County, KY 42701 »
« »

The Architect:
(Name, legal status, address and other information)

« » « N/A »
Any reference in this Agreement or the General Conditions (AIA A201-2017) to the Architect shall be deleted and
the Owner shall be substituted for that term.

« »
« »
« »

The Owner and Contractor agree as follows.

TABLE OF ARTICLES

- 1 THE CONTRACT DOCUMENTS
- 2 THE WORK OF THIS CONTRACT
- 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
- 4 CONTRACT SUM
- 5 PAYMENTS
- 6 DISPUTE RESOLUTION
- 7 TERMINATION OR SUSPENSION
- 8 MISCELLANEOUS PROVISIONS
- 9 ENUMERATION OF CONTRACT DOCUMENTS

EXHIBIT A INSURANCE AND BONDS

ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be:

(Check one of the following boxes.)

[] The date of this Agreement.

[] A date set forth in a notice to proceed issued by the Owner.

[] Established as follows:

(Insert a date or a means to determine the date of commencement of the Work.)

« »

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall achieve Substantial Completion of the entire Work:

(Check one of the following boxes and complete the necessary information.)

[] Not later than «One Hundred Twenty» (« 120 ») calendar days from the date of commencement of the Work.

[« »] By the following date: « »

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial Completion of such portions by the following dates:

Portion of Work	Substantial Completion Date
-----------------	-----------------------------

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if any, shall be assessed as set forth in Section 4.5.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the Contract. The Contract Sum shall be « » (\$ « »), subject to additions and deductions as provided in the Contract Documents. Consideration for this agreement is also release of Contractor and Hardin County Water District No. 1, from claims of Owner for damage to roadway of the County in the Vertress Community; with performance by Contractor of Scope of Work Proposal of Dirt Works Unlimited, LLC to Charlie Allen, P.E. of Hardin County, Kentucky Government dated March 22, 2024 for a nominal sum.

§ 4.2 Alternates

§ 4.2.1 Alternates, if any, included in the Contract Sum:

Item	Price
N/A	

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement. *(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)*

Item	Price	Conditions for Acceptance
N/A		

§ 4.3 Allowances, if any, included in the Contract Sum:

(Identify each allowance.)

Item	Price
N/A	

§ 4.4 Unit prices, if any:

(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item	Units and Limitations	Price per Unit (\$0.00)
N/A		

§ 4.5 Liquidated damages, if any:

(Insert terms and conditions for liquidated damages, if any.)

«Not Applicable »

§ 4.6 Other:

(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)

« Not Applicable »

ARTICLE 5 PAYMENTS

§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the month, or as follows:

« N/A »

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the « » day of a month, the Owner shall make payment of the amount certified to the Contractor not later than the « » day of the « » month. If an Application for Payment is received by the Architect after the application date fixed above, payment of the amount certified shall be made by the Owner not later than « N/A » (« ») days after the Architect receives the Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing the Contractor's Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A201™–2017, General Conditions of the Contract for Construction, and subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as follows:

§ 5.1.6.1 The amount of each progress payment shall first include:

- .1 That portion of the Contract Sum properly allocable to completed Work;
- .2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably stored at the site for subsequent incorporation in the completed construction, or, if approved in advance by the Owner, suitably stored off the site at a location agreed upon in writing; and
- .3 That portion of Construction Change Directives that the Architect determines, in the Architect's professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:

- .1 The aggregate of any amounts previously paid by the Owner;
- .2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–2017;
- .3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, unless the Work has been performed by others the Contractor intends to pay;
- .4 For Work performed or defects discovered since the last payment application, any amount for which the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided in Article 9 of AIA Document A201–2017; and
- .5 Retainage withheld pursuant to Section 5.1.7.

§ 5.1.7 Retainage

§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the following amount, as retainage, from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of retainage may be limited by governing law.)

«N/A »

§ 5.1.7.1.1 The following items are not subject to retainage:

(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)

«N/A »

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:
(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work, including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert provisions for such modifications.)

«N/A »

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as follows:
(Insert any other conditions for release of retainage upon Substantial Completion.)

« N/A »

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay the Contractor any additional amounts in accordance with Article 9 of AIA Document A201-2017.

§ 5.1.9 Except with the Owner's prior approval, the Contractor shall not make advance payments to suppliers for materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment

§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the Contractor when

- .1 the Contractor has fully performed the Contract except for the Contractor's responsibility to correct Work as provided in Article 12 of AIA Document A201-2017, and to satisfy other requirements, if any, which extend beyond final payment; and
- .2 a final Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner's final payment to the Contractor shall be made no later than 30 days after the issuance of the Architect's final Certificate for Payment, or as follows:

« Payment to Contractor of contract sum of \$500.00, upon acceptance of the work by the Owner. »

§ 5.3 Interest

Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.

(Insert rate of interest agreed upon, if any.)

«N/A » % « »

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker

The Owner will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201-2017, unless the parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if other than the Architect.)

« »

« o Charlie Allen, P.E., Department of Engineering »

« South Provident Way »

« Elizabethtown, KY 42701 »

e-mail: CAllen@HCKY.org »

« »

« »

§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201–2017, the method of binding dispute resolution shall be as follows:

(Check the appropriate box.)

[] Arbitration pursuant to Section 15.4 of AIA Document A201–2017

[] Litigation in a court of competent jurisdiction

[] Other *(Specify)*

« »

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of competent jurisdiction.

ARTICLE 7 TERMINATION OR SUSPENSION

§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document A201–2017.

§ 7.1.1 If the Contract is terminated for the Owner's convenience in accordance with Article 14 of AIA Document A201–2017, then the Owner shall pay the Contractor a termination fee as follows:

(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination for the Owner's convenience.)

«N/A »

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2017 or another Contract Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract Documents.

§ 8.2 The Owner's representative:

(Name, address, email address, and other information)

« **HARDIN COUNTY, KENTUCKY FISCAL COURT** »

« c/o Charlie Allen, P.E., Department of Engineering »

« South Provident Way »

« Elizabethtown, KY 42701 »

« e-mail: CAllen@HCKY.org »

« »

§ 8.3 The Contractor's representative:

(Name, address, email address, and other information)

« **DIRT WORKS UNLIMITED, LLC** »

« a Kentucky Limited Liability Company »

« c/o Elton Youart, Managing Member »

« 4065 Brandenburg Road »

« Brandenburg, KY 40108 »

« (270) 668-9182 (Mobile) »

« e-mail: EYouart@DirtworksUnlimited.com »

« »

« »

« »

« »

« »

§ 8.4 Neither the Owner's nor the Contractor's representative shall be changed without ten days' prior notice to the other party.

§ 8.5 Insurance and Bonds

§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents. Not Applicable; See Certificate of Insurance of Contractor with Owner as Additional Insured by indorsement. No Bonds required of Contractor.

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™-2017 Exhibit A, and elsewhere in the Contract Documents.

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201-2017, may be given in accordance with AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, if completed, or as otherwise set forth below:

(If other than in accordance with AIA Document E203-2013, insert requirements for delivering notice in electronic format such as name, title, and email address of the recipient and whether and how the system will be required to generate a read receipt for the transmission.)

« »

§ 8.7 Other provisions:

« »

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS

§ 9.1 This Agreement is comprised of the following documents:

- .1 AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor
- .2 AIA Document A101™-2017, Exhibit A, Insurance and Bonds; Not Applicable; See Certificate of Insurance of Contractor with Owner as Additional Insured by indorsement
- .3 AIA Document A201™-2017, General Conditions of the Contract for Construction
- .4 AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, dated as indicated below:
(Insert the date of the E203-2013 incorporated into this Agreement.)

« N?A »

- .5 Drawings

Number	Title	Date
N?A		

- .6 Specifications

Section	Title	Date	Pages
N/A			

- .7 Addenda, if any:

Number	Date	Pages
N/A		

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

- .8 Other Exhibits:

(Check all boxes that apply and include appropriate information identifying the exhibit where required.)

[« »] AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this Agreement.)

« N/A »

[« »] The Sustainability Plan:

Title	Date	Pages
-------	------	-------

[« »] Supplementary and other Conditions of the Contract:

Document	Title	Date	Pages
----------	-------	------	-------

.9 Other documents, if any, listed below:


(List here any additional documents that are intended to form part of the Contract Documents. AIA Document A201™-2017 provides that the advertisement or invitation to bid, Instructions to Bidders, sample forms, the Contractor's bid or proposal, portions of Addenda relating to bidding or proposal requirements, and other information furnished by the Owner in anticipation of receiving bids or proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such documents should be listed here only if intended to be part of the Contract Documents.)


« Scope of Work Proposal of Dirt Works Unlimited, LLC to Charlie Allen, P.E. of Hardin County, Kentucky Government dated March 22, 2024; (Exhibit "1"), attached hereto and incorporated by reference herein as if set forth verbatim.. »

This Agreement entered into as of the day and year first written above.

HARDIN COUNTY, KENTUCKY FISCAL COURT

DIRT WORKS UNLIMITED, LLC


OWNER (Signature)


CONTRACTOR (Signature)

By: « » « KEITH PAUL, JUDGE/EXECUTIVE »
(Printed name and title)

By: « Elton Youart, Managing Member » « »
(Printed name and title)